SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 301 CONTRACT ID : B -25332-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACENMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 202-52710 S| DEWALK, CONCRETE, REMOVE 12. 800 n

7 202-60820 SURFACE M LLI NG ASPHALT 200. 000 n2

8 203-02000 EXCAVATI ON, COVMON 1, 232. 000 n8

9 203-02070 BORROW 8, 308. 000 n8
10 205-03371 SEDI MENT REMOVE 125. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 203. 000 My
12 205-06936 TEMPORARY SEDI MENT TRAP 6. 000 My
13 205-06937 TEMPORARY SI LT FENCE 556. 000 m
14 206-51225 EXCAVATI ON, DRY 38. 400 n8
15 211-02060 B BORROW FOR STRUCTURE BACKFI LL 58. 500 ng
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 13. 000 nB8
17 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 537. 000 My
18 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 249. 500 My
19 402-05481 HVA BASE 25.0 nm SHOULDER 16. 000 My
20 404-05511 SEAL CQOAT, 2 525. 000 ng
21 404-05514 SEAL CQOAT, 5 71. 000 n2
22 405-05518 ASPHALT FOR PRI ME COAT 3,322.000 ng
23 406-05520 ASPHALT FOR TACK COAT 13. 800 My
24 501-05090 CEMENT CONCRETE PAVEMENT, REI NFORCED, 250 mm 106. 700 ng
25 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 22. 860 m
26 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 45.720 m
27 601-02169 GUARDRAI L, W BEAM MIDI FI ED 4. 860 m
28 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 40. 005 m
31 604-91531 S| DEWALK, CONCRETE, 100 mm 41. 300 n
32 610-05527 HVA FOR APPROACHES 133. 000 My
33 610- 06460 COVPACTED AGGREGATE, O 2,083. 000 My
34 611-06497 MAI LBOX ASSEMBLY, SI NGLE 3. 000 EACH
35 616-02320 GEOTEXTI LES 830. 000 n
36 616-06405 RI PRAP, REVETMENT 145. 000 My
37 616-51367 SLOPEWALL, CONCRETE, 100 nm 300. 400 n
38 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
39 621-01371 SEED M XTURE, LEGUME, 2 34. 000 kg
40 621-06545 FERTI LI ZER 00. 600 My
41 621-06553 SEED M XTURE, R 29. 000 kg
42 621-06565 MULCH NG MVATERI AL 2.100 My
43 621- 06567 WATER 67. 000 kL
44 621-06575 SODDI NG NURSERY 3, 700. 000 ng
45 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
46 622-91786 SEEDLI NG 67.000 EACH

47 622-98200 SI G\, DO NOT DI STURB 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 23
CALL CRDER : 301 CONTRACT ID : B -25332-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 701-51195 PILE, STEEL H HP 310 X 79 271. 000 m
49 702-51005 CONCRETE, A, SUBSTRUCTURE 77.900 n8
50 702-51015 CONCRETE, B, FOOTI NGS 3. 900 n8
51 703-51030 REI NFORCI NG STEEL 4,572.000 kg
52 703-51032 REI NFORCI NG STEEL, EPOXY COATED 13, 647. 000 kg
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 137.100 n8
54 706-51020 CONCRETE, C, RAILING 10. 600 n8
55 706-98353 RAI'LI NG CURB MOUNT, 2 TUBE 91. 800 m
56 707-05967 STRUCTURAL MEMBERS, CONCRETE BOX BEAM W5, 686 mm X 1219 nm 287. 000 n
57 709-51821 SURFACE SEAL LUWP LUWP
58 714-04802 CONCRETE MODULAR BLOCK WALL 7.160 n
59 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 92. 500 m
60 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 19. 000 m
61 715-05407 PI PE, END BENT DRAIN, 150 mm 37. 500 m
62 715-46005 PI PE END SECTION, 375 mm 12. 000 EACH
63 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
64 801- 06605 BARRI CADE, III1A 10. 000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25. 000 EACH
66 801-06640 CONSTRUCTI ON SIGN, A 14.000 EACH
67 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 5. 820 n
68 802- 76055 SI GN PCsT, A 38. 600 m

69 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 38. 500 m



SCHEDULE OF PAY | TEMB PAGE 24
CALL CRDER : 311 CONTRACT ID : B -25878-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 COVERED BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 10. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-07003 REMOVE LUWP LUWP
6 202-07003 REMOVE LUWP LUWP
7 203-02000 EXCAVATI ON, COWON 80. 000 Cys
8 203-02070 BORROW 562. 000 CYs
9 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 660. 000 LFT
10 210-05716 REI NFORCE 4.000 EACH
11 210-05716 REI NFORCE 20. 000 EACH
12 210-05720 REPQ NTI NG LUWP LUWP
13 210-05721 FI RE RETARDANT TREATMENT LUWP LUWP
14 210-05813 PAI NT LUWP LUWP
15 210-06979 NEW LUWP LUWP
16 210-06979 NEW LUWP LUWP
17 210-07008 RESTORE LUWP LUWP
18 210-07095 TEMPCRARY LUwP LUwP
19 210-07530 REI NFORCE LUWP LuwP
20 210-07531 CORRECTI ON LuwP LUwP
21 303-52308 COWPACTED AGGREGATE, O 53 175. 000 TON
22 402-05474 HVA | NTERVEDI ATE 19.0 mm MAI NLI NE 140. 000 TON
23 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 35. 000 TON
24 601-05399 GUARDRAI L LUwP LUwP
25 622-52436 SIGN, DO NOT MOW OR SPRAY 4. 000 EACH
26 622-91786 SEEDLI NG 120. 000 EACH
27 708-05394 REPAI R LUWP LuwP
28 708-05394 REPAI R LUWP LUwP
29 708-05394 REPAI R LUWP LuwP
30 711-05395 REPLACE 1. 000 EACH
31 711-05395 REPLACE 22.000 EACH
32 711-05396 REPLACE LUwP LUWP
33 711-05396 REPLACE LUWP LuUwP
34 711-06699 STRAI GHTEN LuUwP LUWP
35 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
36 801-06605 BARRI CADE, I11A 5. 000 EACH
37 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12. 000 EACH
38 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
39 802-76020 SI GN, SHEET, ENCLOSED LENS WTH LEGEND, 0.080 I'N. TH CKNESS 30. 000 SFT
40 802-76055 SIGN PCST, A 70. 000 LFT
41 804-06740 DELI NEATOR W TH PGST, D2 8. 000 EACH
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 480. 000 LFT

43 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN 18. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 25
CALL CRDER : 321 CONTRACT I D B -26251-B
LETTI NG DATE : 08/13/02 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PEDESTRI AN BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 13. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-01015 CLEARI NG AND GRUBBI NG LuUwP LUWP

5 203-02000 EXCAVATI ON, COWDN 1, 160. 000 CYS

6 203-02070 BCRROW 7, 000. 000 CYs

7 205-06932 TEMPORARY CHECK DAM STRAW BALES 6. 000 LFT

8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH

9 205-06937 TEMPORARY SI LT FENCE 970. 000 LFT
10 210-05835 KI GsK 2.000 EACH
11 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 3, 200. 000 CYs
12 303-52308 COVPACTED AGGREGATE, O 53 180. 000 TON
13 305-05204 HVA FOR PATCHI NG 3. 000 TON
14 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
15 602- 06646 TEMPORARY CONCRETE BARRI ER 740. 000 LFT
16 604-91404 S| DEWALK, CONCRETE, 5 IN 773. 000 SYS
17 604-95531 BRI DGE, PEDESTRI AN LUWP LUWP
18 607-06340 PAVED SI DE DI TCH, B 234. 000 LFT
19 616-02320 GECTEXTI LES 897. 000 SYS
20 616-06405 Rl PRAP, REVETMENT 806. 000 TON
21 619-51859 PAI NT STEEL BRI DGE LUWP LuwP
22 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
23 621-06559 MULCHED SEEDI NG R 11, 597. 000 SYS
24 621-06567 WATER 66. 000 MG
25 621-06575 SCDDI NG, NURSERY 4,773.000 SYS
26 701-51160 PILE, STEEL SHELL, 14 IN 930. 000 LFT
27 701-99086 PILE TI P, STEEL SHELL 26. 000 EACH
28 702-90915 CONCRETE, A 107. 700 CYs
29 702-93722 CONCRETE, C 125. 900 Cys
30 702-94656 CONCRETE, B 6. 100 CYs
31 703-51030 REI NFORCI NG STEEL 38, 911. 000 LBS
32 707-02702 STAY CABLES LuUwP LUWP
33 709-51821 SURFACE SEAL LUWP LuUwP
34 711-51038 STRUCTURAL STEEL LuUwP LUWP
35 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 35. 000 LFT
36 715-05156 PIPE, TYPE 2, O RCULAR, 30 IN 66. 000 LFT
37 715-05168 PIPE, TYPE 3, O RCULAR, 12 IN 24.000 LFT
38 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
39 715-46040 PI PE END SECTION, 36 IN 2.000 EACH
40 720-45415 MANHOLE, D4 2.000 EACH
41 720-96356 I NLET, A7 1. 000 EACH
42  731-93945 FACE PANELS, CONCRETE 9, 841. 000 SFT
43 731-93946 WALL ERECTI ON 9, 841. 000 SFT
44  731-93947 LEVELI NG PAD, CONCRETE 475. 660 LFT
45 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
46 801- 06606 BARRI CADE, 111B 14. 000 EACH
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 26

CALL CRDER : 321 CONTRACT I D B -26251-B
LETTI NG DATE : 08/13/02 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PEDESTRI AN BRI DGE CONSTRUCTI ON
48 801-06640 CONSTRUCTI ON SI GN, A 20. 000 EACH
49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 807-02560 ELECTRI CAL WORK LUWP LUWP
51 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 300. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 27
CALL CRDER : 331 CONTRACT ID : B -26283-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 198. 000 n2

7 203-02000 EXCAVATI ON, COVMON 250. 000 n8

8 203-02070 BORROW 300. 000 n8

9 211-02060 B BORROW FOR STRUCTURE BACKFI LL 626. 000 n8
10 303-52308 COVPACTED AGGREGATE, O, 53 850. 000 My
11 402-05468 HVA BASE 25.0 mm MAI NLI NE 140. 000 My
12 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 150. 000 My
13 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 154. 000 My
14 402- 05481 HVA BASE 25.0 nm SHOULDER 131. 000 My
15 404-05511 SEAL CQAT, 2 728. 000 n
16 405-05518 ASPHALT FOR PRI ME COAT 959. 000 n2
17 406- 05521 ASPHALT FOR TACK COAT 4,072. 000 ng
18 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
19 601-06856 MODI FI ED POSTS, NESTED GUARDRAI L 4. 000 EACH
20 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
21 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 169. 545 m
22 615-06490 RI GHT OF WAY MARKER 13. 000 EACH
23 615-06505 MONUMENT, B 2.000 EACH
24 616-02320 GEOTEXTI LES 395. 000 n
25 616-06406 RI PRAP, REVETMENT 337. 000 ng
26 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
27 621-06548 SEED M XTURE, CV 2.000 kg
28 621-06559 MJULCHED SEEDI NG R 1, 800. 000 ng
29 621-06574 SCDDI NG 165. 000 ng
30 621-52448 SI GN, DO NOT SPRAY 8. 000 EACH
31 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
32 622-91786 SEEDLI NG 50. 000 EACH
33 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 13. 000 m
34 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
35 723-06660 W NGMLL 70. 000 np
36 723-06927 STRUCTURE, PRECAST THREE- Sl DED, 18. 300 m
37 801-06605 BARRI CADE, |11A 2.000 EACH
38 801-06606 BARRI CADE, 111B 6. 000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28. 000 EACH
40 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
41 801- 06645 CONSTRUCTION SIGN, B 1. 000 EACH
42 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 620. 000 m

43 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 105. 000 m



SCHEDULE OF PAY | TEMS PAGE 28
CALL CRDER : 341 CONTRACT ID : B -26354-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI ON, COVMON 324.500 ng

7 203-51223 EXCAVATI ON, WATERWAY 234.500 n8

8 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 250. 000 m

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 27.000 My
10 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 104. 000 n8
11 211-02060 B BORROW FOR STRUCTURE BACKFI LL 6. 000 n8
12 211-06467 AGGREGATE FOR END BENT BACKFI LL 30. 000 n8
13 303-04075 COVPACTED AGGREGATE, O, 73 244.000 My
14 303-52308 COVPACTED AGGREGATE, O, 53 396. 000 My
15 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 185. 000 My
16 402-05477 HVA SURFACE 9.5 nmm NMAI NLI NE 45. 000 My
17 406- 05521 ASPHALT FOR TACK COAT 725. 000 ng
18 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 1. 000 EACH
19 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 3. 000 EACH
20 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
21 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 60. 960 m
23 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
24 610- 05527 HVA FOR APPRCACHES 24. 000 My
25 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 mm 121. 200 ng
26 616-02320 GEOTEXTI LES 814. 000 n
27 616-06405 RI PRAP, REVETMENT 545. 000 My
28 621-06559 MJULCHED SEEDI NG R 1, 400. 000 ng
29 621-06574 SCDDI NG 220. 000 ng
30 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
31 622-91786 SEEDLI NG 30. 000 EACH
32 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 nm 154. 800 m
33 703-51030 REI NFORCI NG STEEL 1, 456. 000 kg
34 703-51032 REI NFORCI NG STEEL, EPOXY COATED 11,577. 000 kg
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 77.700 n8
36 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 3. 000 EACH
37 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, WBC 1. 000 EACH
38 706-51020 CONCRETE, C, RAILING 9. 400 n8
39 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM I, 1143 nm X 406 nm 78. 900 m
40 709-51821 SURFACE SEAL LUWP LUWP
41 715-05052 PI PE, TYPE 4, C RCULAR 300 nm 6. 000 m
42 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 52. 000 m
43 715-05208 PIPE, TYPE 4, CRCULAR 375 mm 12. 000 m
44 715- 05407 PI PE, END BENT DRAIN, 150 mm 44. 000 m
45 715-46000 PI PE END SECTI ON, 300 mm 1. 000 EACH
46 715- 46005 PI PE END SECTI ON, 375 mm 9. 000 EACH

47 801-03290 CONSTRUCTION SIGN, C 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 29
CALL CRDER : 341 CONTRACT ID : B -26354-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
49 801- 06606 BARRI CADE, II11B 12. 000 EACH
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20. 000 EACH
51 801-06640 CONSTRUCTION SIGN, A 6. 000 EACH
52 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
53 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 260. 000 m

54 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 260. 000 m



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 351 CONTRACT ID : B -26363-A
LETTI NG DATE : 08/13/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 5. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-01015 CLEARI NG AND GRUBBI NG LuUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 690. 000 n2

7 202-74035 SI GN, REMOVE 2.000 EACH

8 203-02000 EXCAVATI ON, COVMON 35. 000 n8

9 203-02070 BORROW 5. 000 n8
10 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 83. 000 m
11 211-02060 B BORROW FOR STRUCTURE BACKFI LL 168. 000 n8
12 303-52308 COVPACTED AGGREGATE, O, 53 436. 100 My
13 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 147. 000 My
14 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 119. 000 My
15 405-05518 ASPHALT FOR PRI ME COAT 890. 000 ng
16 406- 05521 ASPHALT FOR TACK COAT 1, 580. 000 nP
17 616-02320 GEOTEXTI LES 30. 000 ng
18 616-05689 Rl PRAP, CLASS 2 30. 000 My
19 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
20 621-04317 MJULCHED SEEDI NG 230. 000 n2
21 622-98200 SIGN, DO NOT DI STURB 2.000 EACH
22 723-06660 W NGMALL 35. 365 n2
23 723-07161 STRUCTURE, PRECAST THREE- SI DED, 10970 nmm X 1900 mm 15. 540 m
24 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
25 801-06605 BARRI CADE, II1A 4. 000 EACH
26 801-06606 BARRI CADE, 111B 1. 000 EACH
27 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20. 000 EACH
28 801-06640 CONSTRUCTION SIGN, A 8. 000 EACH
29 801- 06645 CONSTRUCTI ON SIGN, B 2.000 EACH
30 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
31 802-03821 SIGN, SHEET W TH LEGEND 2.000 EACH
32 802-96994 SI GN PCST, WOCOD, 100 mm X 150 mm 3. 800 m
33 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 490. 000 m
34 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 360. 000 m
35 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 11. 000 m






